
6.E. RESOLUTION TO DESIGNATE HAUL ROUTES 

 

________________ COUNTY 

HAUL ROUTE AGREEMENT NO. _____ 

 

THIS AGREEMENT, made and entered into this ___________ day of____________, 
20__, by and between _________ County, hereinafter designated as the “County”, and 
_________________ hereinafter designated as the “Contractor”, 
 
WHEREAS, the Contractor plans to use county roads in transporting any item, including 
but not limited to products, equipment, materials, and/or supplies over the county 
roads listed in a Road Use Plan attached as Exhibit __; and 
 
WHEREAS, the County is responsible for constructing, altering, improving, and 
maintaining county roads under the supervision and direction of the Public Works 
Director and/or the County Engineer; and 
 
WHEREAS, the County may limit or prohibit classes, types of weights or vehicles which 
travel on County roads pursuant to RCW 36.75.270 and 46.44.080; and 
 
WHEREAS, the County and the Contractor anticipate that as a result of the Contractor’s 
use of County roads, accelerated deterioration may occur.  Thus, repairs or 
improvements may be required and additional maintenance expenses may be incurred 
by the County; and 
 
WHEREAS, the County is authorized to issue Haul Route Permits under the provisions of 
RCW 36.75.270 and 46.44.080. 
 
NOW, THEREFORE, in consideration of the terms, conditions, and covenants contained 
herein, it is mutually agreed as follows: 
 
1. PURPOSE STATEMENT: 
 
This Haul Route Agreement shall be completed for existing, new, and expanded hauling 
operations that may cause accelerated deterioration of county roads.  These hauling 
operations shall include but not be limited to:  pits and quarries, logging, contractors, 
and developers. 
 
2. DEFINITIONS: 

A. Routine Maintenance.  “Routine Maintenance” means grading, reshaping, 
repair and/or modification of the road prism which would occur in the absence of 
the use of a road as a haul route, as indicated in a regular maintenance 



schedule, or at the same intervals or frequency as would normally be included in 
such a schedule. 
B. Additional Maintenance.  “Additional Maintenance” means grading, 
reshaping, repair, and/or modification performed on County roads in excess of 
the same operations performed as routine maintenance by the County. 

 
C. Extraordinary.  “Extraordinary” means beyond what is common or usual, 
or used for a special service. 
 
D. Arbitrator.  “Arbitrator” means an independent civil engineer, registered in 
the state of Washington, who is experienced in road design, construction, and 
maintenance. 
 
E. Bond.  “Bond” means a certificate, cash, or written obligation, in a form 
satisfactory to the County, made by the Contractor to guarantee the 
performance of its contractual obligations to the County. 
 
F. Contractor.  “Contractor” means the person/corporation entering into this 
Agreement, and shall include any owner or designee, operator, manufacturer, 
developer, or supplier that uses County roads for the transport of any item 
including, but not limited to, products, equipment, materials, and/or supplies 
where such use may cause accelerated deterioration of such County roads. 
 
G. County Road.  “County Road” means a street, road, or other public way, 
including shoulders, designated for the purpose of vehicular traffic and under the 
jurisdiction of the County. 
 
H. Director.  “Director” means the County’s Director of Public Works and/or 
the County Engineer, or his/her authorized designee. 
 
I. Haul Road.  “Haul Road” means any County road, bridge, or other 
structure which is used for transporting items including, but not limited to 
products, equipment, materials, and/or supplies and as a result incurs 
deterioration. 
 
J. Haul Route.  “Haul Route” means the system of haul roads between a 
source site and the destination and/or the source site and the nearest major 
intersection as determined by the County. 
 
K. Improvements.  “Improvements” mean roadway prism improvements 
required by the Director because of the Contractor’s use of the haul road. 
 
L. Right of Way.  A general term denoting public land, property, or interest 
therein, usually in a strip acquired for or devoted to transportation purposes. 



 
M. Road Prism.  “Road Prism” means the driving surface of a road (including 
constructed roadbed), shoulders, ditches including backslopes, fillslopes, curbs, 
gutters, storm drainage facilities and sidewalks including backslopes. 

 
3. GENERAL AGREEMENT AS TO ROAD USE: 
 
The Contractor understands and agrees that, although the haul roads covered by this 
Agreement are on the County Road System and are subject to normal traffic use the 
Contractor, by virtue of its extraordinary use of the roads, assumes responsibility for all 
damage and additional maintenance and signing costs on such roads resulting from its 
use of such roads as a haul route.  Such costs are to be reimbursed by the Contractor 
as outlined in Section 7. 
 
The County hereby agrees to the Contractor’s use of the haul roads covered by this 
Agreement subject to the conditions contained herein.  The Contractor shall be 
responsible for obtaining any other permits or licenses which the County or any other 
governmental entity may require to operate or move its vehicles on county roads.  This 
Agreement shall not serve to relieve any operator of a Contractor’s vehicle from 
complying with applicable speed limits, weight restrictions, or other posted restrictions. 
 
Any improvements to or widening of the road necessitated by the Contractor’s 
operations, including modification of roadway approaches to accommodate transport 
vehicles, shall be considered incidental to the hauling performed, shall be made a the 
Contactor’s sole expense unless otherwise authorized in addendum to this Agreement, 
and shall remain in place or be removed at the Director’s choice.  Any such 
improvement shall be authorized by County permit. 
 
4. ASSUMPTION OF RISK AND LIABILITY OF CONTRACTOR: 
 
The County has not made and does not herein make any representation as to the 
present or future conditions of its roads or the character of the traffic on any of its 
roads, and the Contractor assumes all risks of damage to property of or injury to, 
Contactor or anyone acting under the authority granted to the Contractor by this 
Agreement. 
 
The Contractor agrees and covenants to indemnify, defend, and save harmless the 
County against and from any loss, damage, costs, charges, liability, claims, demands, or 
judgments, whether to persons or property, arising out of any act, action, neglect, 
omission, or default on the part of the Contractor or anyone acting under the 
Contractor’s authority granted by this Agreement. 
 
In case any suit or cause of action shall be brought against the County on account of 
any act, action, neglect, omission, or default on the part of the Contractor or anyone 



acting under the Contractor’s authority granted by this Agreement, the Contractor 
agrees and covenants to pay all costs, charges, attorney fees, and other expenses and 
any and all judgments that may be incurred by or obtained against the County, 
including all such costs incurred by the County to enforce this provision. 
 
The Contractor shall have Public Liability and Property Damage Insurance. 
 
5. ROAD USE PLAN: 
 
The Contractor and the County have agreed to the Road Use Plan, which is attached 
hereto and incorporated herein as Exhibit __.  The Road Use Plan designates which 
County roads are to be used in this Haul Route Agreement.  In addition, the Road Use 
Plan contains the following information: 
 

A. Vehicle trips per day of travel; 
B. Hours and dates of travel; 
C. Gross weight loadings; 
D. Vehicle types, trailers, and combinations, number of axles, 

distance between axles, and tire sizes; and 
E. Products, equipment, materials and/or supplies to be 

transported and estimated quantities of same. 
 
Any variance from the approved Road Use Plan requires (1) an advance written request 
to the Director by the Contractor, and (2) if the Director agrees to such use, this 
Agreement shall be amended to include such additional roads.  Roads so added are 
subject to all Sections of this agreement and may be subject to the additional provision. 
The County will require a new application annually at the start of the Contractor’s 
hauling operations. 
 
If the Director desires to change conditions, he/she may do so at his/her discretion by 
sending written notice to the Contractor at least three (3) days before the effective date 
of the change.  The County shall not be responsible for additional costs incurred by the 
Contractor resulting from changes to this agreement. 
 
6. INSPECTION AND DOCUMENTATION: 
 
Prior to the signing of this Agreement and prior to the start of Contractor’s hauling 
operations on County Roads covered by this Agreement, representatives of the County 
and the Contractor shall make a joint pre-inspection to determine the existing condition 
of the road prism of such roads.  The County will complete a pre-inspection report 
indicating the condition of such road prism and attach and incorporate such report 
herein as Exhibit __.  The pre-inspection report will include a statement of the extent 
and frequency of routine maintenance on such road prism and may include 



photographs, video logs, or other recording devices showing the condition of the 
existing road prism. 
 
Deficiencies of the road prism noted in the pre-inspection report shall show an 
estimated cost to repair.  The Contractor shall not be responsible for these costs. 
 
The haul route will be inspected twice each year, before and after the Summer/Fall haul 
period.  The haul route shall also be inspected within 15 days of the County’s receipt of 
the Contractor’s certified mail notice (pursuant to Section 12D) that it has permanently 
ceased hauling operations.  Any additional inspections shall be at the Contractor’s 
expense.  After such re-inspection the County shall complete and give to the Contractor 
a report of (1) the condition of the road prism(s) used by the Contractor for hauling and 
(2) the costs of additional maintenance and additional signing, if any, performed by the 
County as a result of the Contractor’s operations since the previous inspection.  All 
subsequent inspections shall be documented and attached as exhibits to this agreement 
and used for determining the Contractor’s reimbursement obligation under Section 7. 
 
Upon written notification of completion of the hauling operation, a joint post-inspection 
will be conducted, documented, and attached hereto and incorporated herein as Exhibit 
__. 
 
7. CONTRACTOR REIMBURSEMENT OF COUNTY EXPENSES: 
 
The County will defray the expense of routine maintenance of haul roads designated in 
this Agreement and will maintain separate records of all items, accounts, and 
expenditures on said roads. 
 
During the period for which this Agreement is in effect, the Contractor agrees to 
reimburse the County for all costs of (1) additional maintenance and (2) additional 
signing necessitated by the Contractor’s use of County roads. 
 
Reimbursement for such additional maintenance and additional signing shall be limited 
to the actual cost to the County of labor (including fringe benefits), equipment, and 
materials, plus fifteen percent (15%) for administration.  The Contractor shall make 
payment to the County upon receipt of detailed invoices supported by written 
documentation equivalent to that normally supplied by the County.  The Contractor 
shall pay the invoiced amount to the County within 30 days from the invoice date. 
 
In the case of hauling on a County road by two or more contractors, invoices shall be 
prorated by the County.  This proration may be based upon, but need not be limited to, 
the weight, frequency, vehicle configuration, and/or duration of the hauling operations.  
In such cases, all Contractors will be invited to attend a joint pre-inspection and any 
subsequent re-inspections that may occur. 
 



The Director may require a bond, if it is concluded that there may be damage done to 
the road prism or any county facilities thereon. 
 
 
8. DISPUTES: 
 
In the event a dispute over the Contractor’s reimbursement obligations under this 
Agreement cannot be resolved between the parties to this Agreement, the dispute shall 
be submitted to an Arbitrator for resolution and determination.  The Contractor shall, 
however, pay all total invoice amounts when payment is due under this Agreement.  
Any disputed sums shall be held in escrow until the arbitration is completed. 
 
The Arbitrator shall be selected by agreement of both parties.  If the parties cannot 
agree on an arbitrator, he/she shall be appointed by the Board of County 
Commissioners.  The findings of the Arbitrator shall be final and conclusive as to the 
parties.  Arbitration shall be completed within sixty (60) days of the selection of the 
arbitrator.  The costs of arbitration shall be apportioned by the arbitrator according to 
the principle that the losing party should pay the winning party’s cost. 
 
9. RESTRICTIONS: 
 
The Director has the authority to immediately restrict, during the life of this agreement, 
the weight or speed of the vehicles on the roadway below the legal limits applicable to 
such roads and vehicles for the following reasons, included but not limited to: 
 

A. Temporary road closures; 
B. Temporary  weight restrictions caused by weather conditions; 
C. Weight restrictions posted on County bridges; and/or 
D. Where continued unrestricted use of road under this Agreement will 

endanger public health, safety or welfare thereon. 
 
1. GENERAL TERMS: 
 
Once this Agreement has been executed and is on file with the County, the County will 
issue a haul route permit to the Contractor.  A copy of the permit shall accompany each 
vehicle of the Contractor using any County haul road, and shall be shown upon demand 
to representatives of the County or any law enforcement officer. 
 
2. COMPLIANCE WITH LAWS AND REGULATIONS: 
 
The Contractor shall comply with all Federal, State, and local laws and regulations. 
 
3. REVOCATION AND TERMINATION: 
 



This Agreement may be terminated by the Director and the haul route permit revoked 
when any of the following occurs: 
 

A. Violation by the Contractor of any of the terms of this 
Agreement. 

B. Untimely Contractor payment of any County invoice. 
C. Where continued use by the Contractor of County roads 

under this agreement will endanger public health, safety or 
welfare. 

D. The Contractor notifies the Director by certified mail that 
he/she has permanently ceased hauling operations at which 
time a post-inspection will be conducted and an invoice 
issued for final payment. 

 
Upon termination of this Agreement, for any reason, the Contractor shall immediately 
discontinue hauling operations covered by this Agreement. 
 
The termination of this Agreement shall not prejudice the County’s right to collect 
damages incurred theretofore or thereafter accruing, on account of Contractor’s use of 
the road. 
 
If, after revocation of this agreement, the Contractor wishes to resume operation, the 
Contactor shall request to enter into a new agreement. 
 
4. SEVERABILITY: 
 
If any portion of this Agreement is held invalid it shall have no effect upon the validity 
of the remaining portions of this Agreement. 
 
5. SCOPE AND CONSTRUCTION OF TERMS: 
 
The definitions in this Agreement shall control the meaning of terms used herein.  
Where no definition is expressly stated herein, a term shall have that meaning clearly 
indicated by, or reasonably implied from, the context in which such term is used. 
 
6. NOTIFICATION: 
 
All notices and oral or written communications relating to this agreement may be 
forwarded to: 
 
 
On behalf of the County:   On behalf of the Contractor: 
_______________________  __________________________ 
Title: ___________________  Title: ______________________ 



Phone: _________________  Phone: ____________________ 
 
IN WITNESS WHEREOF, the parties hereto execute this Agreement as of this ____ day 
of____, 20__, this Agreement shall remain in effect until revoked or terminated as 
provided under Section 13. 
 
 
COUNTY OF__________________ CONTRACTOR 
 
Signature: ___________________ Signature: ___________________ 
 
Name: ______________________ Name: ______________________ 
County Engineer 
      Title: _______________________ 
 
      Address: ____________________ 
By: _________________________ 
____________________________ Phone: _____________________ 
 

ACKNOWLEDGEMENT 
 
STATE OF WASHINGTON ) 
     )SS (Individual Acknowledgment Form) 
COUNTY OF__________ ) 
 
This is to certify that on this ____ day of ____________ 20__, before me, the 
undersigned, a notary public, personally appeared___________________, to me known 
to be the person(s) who executed the foregoing instrument, and acknowledged to me 
that ____ signed the same as ____ free and voluntary act and deed; that he/she/they 
have the authority to sign this document as he/she/they have indicated, and for the 
uses and purposes therein mentioned. 
 
Given under my hand and official seal this ____ day of ____, 20__. 
 
      _______________________________ 
      Notary Public in and for the State of 
      Washington residing at _______________ 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 

ACKNOWLEDGEMENT 
 
STATE OF WASHINGTON ) 
     )SS (Corporation Acknowledgment Form) 
COUNTY OF__________ ) 
 
This is to certify that on this ____ day of ____________ 20__, before me, the 
undersigned, a notary public, personally appeared___________________, and 
________________, of the corporation that executed the foregoing instrument and 
acknowledged said instrument to be the free and voluntary act and deed of said 
corporation, for the uses and purposes therein mentioned, and on oath stated that 
___________ authorized to execute said instrument and that the seal affixed is the 
corporate seal of said corporation. 
 
Given under my hand and official seal this ________ day of _________, 20__. 
 
      _______________________________ 
      Notary Public in and for the State of 
      Washington residing at _______________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
_________________ COUNTY 

DEPARTMENT OF PUBLIC WORKS 
 
APPLICATION FOR A HAUL ROAD PERMIT & JOINT SITE INSPECTION FORM 
Pursuant to Ordinance No.____ 
 
Name of Applicant: ______________________________________ 
Mailing Address:  ______________________________________ 
   ______________________________________ 
Business Phone: ______________________________________ 

County Roads to be Utilized as Haul Route 
 
Road Name & Number  Surface Type    Miles 
 
_______________________ ____________________ M.P.___ to M.P.___ 
_______________________ ____________________ M.P.___ to M.P.___ 
_______________________ ____________________ M.P.___ to M.P.___ 
_______________________ ____________________ M.P.___ to M.P.___ 
 

Estimated Quantities to be Transported – cy/tons/Mbf 
 
Quantity_________________ Vehicle Type______________ Trips/Day________ 
Quantity_________________ Vehicle Type______________ Trips/Day________ 
Quantity_________________ Vehicle Type______________ Trips/Day________ 
Quantity_________________ Vehicle Type______________ Trips/Day________ 
 
Haul Period: From: _______________________ To: ________________________ 
 
Date of Site Inspection: ___________________________________________________ 
 
Initial: ___  Final: ___ Public Works Title: ____________________________ 
Inspection: ___ Inspection:___ Permittee Title: _________________________ 
 
$________ Surety as computed by the attached formula shall remain in effect 
throughout the life of the Haul Route Agreement. 
 
___________________________________ _______________________________ 
Department of Public Works   Permittee 
 
Original to Department of Public Works – Copy to Permittee 
 
 
 



 
 

BOND FORMULA 
 

PRELIMINARY FORMULAS FOR ESTIMATING ADDITIONAL MAINTENANCE FOR 
HAULING OPERATIONS ON COUNTY ROADS. 
 
TYPES OF SECURITY___________________ COUNTY WILL ACCEPT: 
 
 Cash deposit with _______________ County 
 A Certified Bond from a Bonding Company 
 Cashier’s Certified Check Payable to _______________ County 
 
Formula for Surety = __________ Loads X __________________ Miles X Surface Type 
          Repair Factor 
 
GRAVEL ROADS ___________ Loads X___________ Miles X $______/Miles = _____ 
 
BST ROADS  ___________ Loads X___________ Miles X $______/Miles = _____ 
 
ACP   ___________ Loads X___________ Miles X $______/Miles = _____ 
 
 
         TOTAL _____________ 
 
NO SECURITY IS REQUIRED FOR 10 LOADS OR LESS FOR ONE SEASON COUNTY WIDE 
 
The Minimum Bond will be $500 
 
Computed additional maintenance costs due to the hauling operation is in addition to 
normal maintenance costs.  Normal annual road maintenance costs for private vehicles, 
light truck usage is approximately $_______________ a mile. 
 
 
 
 
 
 
 
 
 
 
 
 



EXHIBIT ____ 
PRELIMINARY INSPECTION REPORT 

 
DATE: _______________________ TIME: ______________________ 
 
INSPECTION TEAM (NAME & AGENCY REPRESENTING): ______________________ 
____________________________________________________________________ 
____________________________________________________________________ 
 
BEGINNING POINT _______________________ ENDING POINT ___________ 
 
ROAD  MILEPOST DISTRESS     PHOTOGRAPH 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 



 
 
 
ROAD  MILEPOST DISTRESS     PHOTOGRAPH 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
_____  _________ ______________________________ ____________ 
 
 
DESCRIPTION AND FREQUENCY OF ROUTINE MAINTENANCE: 
 
___________________________________________________________________ 
___________________________________________________________________ 
___________________________________________________________________ 
___________________________________________________________________ 
___________________________________________________________________ 
___________________________________________________________________ 
 

ACKNOWLEDGEMENT 
 

SIGNATURE: _________________________ TITLE: ______________________ 
       FIRM: _______________________ 
 
 
SIGNATURE: _________________________ TITLE: ______________________ 
       FIRM: _______________________ 
 
 
SIGNATURE: _________________________ TITLE: ______________________ 
       ____________________COUNTY 
 
 
 
 
 



ESTIMATED COST OF REPAIR 
 

PROJECT: ____________________________ DATE: ________________________ 
LOCATION: ___________________________________________________________ 
 
 
ITEM  LABOR    RATE  HOURS AMOUNT 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
       LABOR SUB-TOTAL ______________ 
 
ITEM  EQUIPMENT      RATE HOURS 
AMOUNT 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
       EQUIPMENT SUB-TOTAL __________ 
 
ITEM  MATERAL    UNIT  COST  QUANTITY 
AMOUNT 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
       MATERIAL SUB-TOTAL ___________ 
 
 
       TOTAL COST ___________________ 
 
SIGNED: ______________________________ 
 
TITLE: ________________________________ 



 
HAUL ROUTE AGREEMENT PROCEDURAL OUTLINE 

 
I. Notification of hauling activities – usually by Conditional Use Permit 
 A. Estimate quantity of material to be hauled. 
 B. Estimate number of trips. 
 C. Type of trucks to be used. 
 D. Projected term of hauling activity. 
 
II. Meet with applicant 
 A. Applicant identified proposed route. 
 B. Review of proposed route by agency. 
  1. Safety elements – maintain public health, safety and welfare. 
   a. School zones 
   b. Residential areas 

a. Parks and public facilities 
1. Approve or alter requested route. 

C. Pre-inspection of haul route 
 1. Inventory roads 
  a. Walk through (if necessary) – video entire route 
  b. Photograph questionable areas and milepost them 

b. Describe and document physical condition of roadway 
c. Establish and set speed limit if required 
d. Document maintenance history 

2. Summary of inventory 
 a. Description of existing condition 
 b. Anticipated normal maintenance requirements for term of 

 Haul route Agreement 
   c. Explanation of what will be considered additional  

 maintenance 
d. Concurrence of summary by applicant 

 
III. Enter Haul Road Agreement with ______________ County 
 
IV. Inspections during hauling activities, if required, with applicant 
 
V. Post inspection of haul route 
 A. Repeat applicable sections of pre-inspection inventory of roads. 
 B. Develop cost estimate of additional maintenance. 
 C. Submit to applicant. 
 D. Negotiate settlement. 
 
VI. Terminate Haul Route Agreement 
 



HAUL ROUTE AGEEMENT PROCEDURES 
 

I. Notification of hauling activities – (Example:  Conditional Use Permit/SEPA) 
 
 A. Estimate quantity of material to be hauled. 
 B. Estimate number of trips. 
 C. Type of trucks to be used. 
 D. Projected term of hauling activity. 
 
II. Meeting with applicant and County 
 
 A. Applicant identifies proposed route. 
 B. Review of proposed route by agency. 
 C. Pre-inspection of haul route. 
 
III. Enter into Haul Road Agreement with _________ County. 
 Issue Haul Route Permit. 
 
IV. Inspections during hauling activities, if required with Contractor. 
 Contractor notifies County of ceasing hauling operation. 
 
V. Agreement Termination Process 
 
 A. Conduct post-inspection inventory of roads. 
 B. Develop cost estimate of additional maintenance. 
 C. Submit to Contractor. 
 D. Negotiate settlement. 
 E. Terminate Haul Route Agreement. 
 
 
 
 
 

 
 
 
  
 
 

 
 
 

 


